STATE OF CALI FORNI A

Bl D OPENI NG DATE 11/ 16/ 05
CONTRACT NUMBER 04-207774
LOCATI ON 04- ALA-5706-

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 18 FUND TOTAL HA12 2, 866, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 2,576, 230. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D

1 3, 378, 000. 00 2

2 3, 545, 967. 00 4

3 3, 798, 000. 00 3

4 2,690, 000. 00 1

Bl D

SUMMARY

I'N ALAMEDA COUNTY | N FREMONT AT THE
FREMONT MAI NTENANCE STATI ON

EXPAND EXI STI NG MAI NTENANCE STATI ON

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 801, 770. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 04/ 06
CONTRACT CODE 'F '
1 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ALPHA BAY BUI LDERS | NC

3314 CESAR CHAVEZ
SAN FRANCI SCO CA 94110

BEALS MARTI N AND ASSCCI ATES
I NC

2596 BAY ROAD

REDWOCD CI TY CA 94063

PAGE CONSTRUCTI ON COVPANY

P O BOX 705
NOVATO CA 94948

BEST CONTRACTI NG SERVI CES | NC

RQUESTED BI D RELI EF

29300 PACIFI C ST
HAYWARD CA 94544

FAX

FAX

FAX

FAX

415 282-6188
00668616
415 282-3288

650 364-8141
00396189
650 367-7645

415 897-1138
00224795
415 892-3674

510 886-7240
00456263
510 886-7322

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

270
EST 31.12

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



04-207774 Bl D245
04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 16/ 05 01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAPI TAL GLASS
HAYWARD CA

CONSCLI DATED TRANSPORTATI ON
OAKLAND CA

DOOR 1 SYSTEM
SAN LEANDRO CA

ENTERPRI SE ROOF
CONCORD CA

FERRI S HO ST AND REPAIR I NC
M LPI TAS CA

JI NCON CONSTRUCTI ON
2183 44TH AVENUE
SAN FRANCI SCO CA 94116

JI NCON CONSTRUCTI ON
2183 44TH AVENUE
SAN FRANCI SCO CA 94116

CONTI NUED ON NEXT PAGE

CERAM C TI LE

PAI NTI NG

VINYL FLOCOR TI LE

W NDOWS

LOCKERS, OPERATI ONAL PARTI TI ONS AND SHELVI NG

SECTI ONAL OVERHEAD DOOR

ROCF | NSULATI ON AND ROOFI NG

MOBI LE LI FT

CAST IN PLACE CONCRETE AND METAL FRAM NG STUDS

GYPSUM BOARD AND PLUMBI NG



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 16/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 JI NCON CONSTRUCTI ON ROUGH AND FI NI SH CARPENTRY AND WALL | NSULATI ON
2183 44TH AVENUE
SAN FRANCI SCO CA 94116

MASONRY SERVI CE MASONRY

PLEASANTON CA

NORTHERN STATES ELECTRI C ELECTRI CAL

DUBLI N CA

OWNI SHEET METAL | NC FLASH NG, SHEET METAL AND METAL ROCFI NG
SAN JOSE CA

PELLI ETTI CLEARI NG, GRUBBI NG AND EARTHWORK

SANTA CLARA CA

TI TAN CONSTRUCTI ON STEEL REI NFORCEMENT STEEL

SACRAMENTO CA

TOVE METAL STRUCTURAL STEEL AND DECKI NG

SAN FRANCI SCO CA

VALUED ENG NEERI NG Al R SYSTEM

STOCKTON CA

YUMS MECHANI CAL | NC HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

SAN FRANCI SCO CA



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 16/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEL AIR HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
SAN MATEO CA
BRADLEY PAI NTI NG PAI NTI NG
SAN CARLCS CA
CAL TILE CERAM C TI LE
SAN JOSE CA
CAPI TOL GLASS GLASS, GLAZI NG AND STOREFRONT
HAYWARD CA
COAST I NSULATI ON
CONCORD CA
DOOR 1 SYSTEM OVERHEAD DOCRS
SAN LEANDRO CA
ENTERPRI SE ROOF ROCFI NG
CONCORD CA
EXPERT DRY WALL SYSTEMS DRY WALL
CAVPBELL CA
FERRI S HO ST AND REPAIR | NC MOBI LE VEHI CLE LI FT
M LPI TAS CA
FRARI ER MASONRY
LANCASTER CA
KI M5 FLOORI NG | NC FLOORI NG
HAYWARD CA

CONTI NUED ON NEXT PAGE



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

11/ 16/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 NEWION PLUNMBI NG PLUMBI NG
REDWOCOD CI TY CA
NORTHERN STATES ELECTRI C ELECTRI CAL
DUBLI N CA
O C JONES GRADI NG AND PAVI NG
BERKELEY CA
OWI METAL I NC METAL ROOF
SAN JOSE CA
PSI OPERABLE PARTI TI ONS
HAYWARD CA
PETERSON HYDRAULI CS | NC EXHAUST SYSTEM
GARDENA CA
PRESTON PI PELI NES | NC UNDERGROUND
M LPI TAS CA
SPOSETO ENG NEERI NG | NC CONCRETE
UNTON CI TY CA
TOVS METAL STRUCTURAL STEEL AND METAL DECK
SAN FRANCI SCO CA
VALUED ENG NEERI NG LUBE AND Al R SYSTEMS

STOCKTON CA



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

11/ 16/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANCED ELECTRI C I NC ELECTRI CAL
NEWCASTLE CA
B KMLL CASEWORK
NEWARK CA
BEL AIR HEATI NG, VENTI LATI NG AND Al R CONDI DTI ONI NG
SAN MATEO CA
CALI FORNI A TI LE TI LE
SAN JOSE CA
CAPI TAL GLASS GLAZI NG
HAYWARD CA
COAST I NSULATI ON
CONCCORD CA
CONSCLI DATED TRANSPORTATI ON LOCKERS AND SHELVI NG
OAKLAND CA
DOOR 1 SYSTEM OVERHEAD DOCRS
SAN LEANDRO CA
FERRI S HO ST AND REPAIR | NC VEHI CLE LI FT
M LPI TAS CA
KI M5 FLOORI NG | NC FLOORI NG
HAYWARD CA
M KE FLYNN PAI NTI NG PAI NTI NG
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

11/ 16/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 O C JONES SI TEVORK
BERKELEY CA
PAULS PLUMBI NG
CAKLAND CA
PETERSON HYDRAULI CS | NC EXHAUST HOSE
GARDENA CA
SCR METAL ROOF
FAI RFI ELD CA
SHEPARD DRYWALL AND FRAM NG
SAN LEANDRO CA
SPOSETO ENG NEERI NG | NC CONCRETE
UNTON CI TY CA
TI TAN CONSTRUCTI ON STEEL REBAR
SACRAMENTO CA
TOVE METAL STRUCTURAL STEEL
SAN FRANCI SCO CA
VALUED ENG NEERI NG LUBE AND COVMPRESSED Al R
STOCKTON CA
VESTERN ROOFI NG SERVI CE BU LT UP ROOF

SAN FRANCI SCO CA



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

11/ 16/ 05 01/ 04/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALI FORNI A PLUS ENG NEERI NG | NC CONCRETE, FRAM NG, ELECTRI CAL AND PLUMBI NG
SAN JOSE CA



04-207774 Bl D245

04- ALA- 5706 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
11/ 16/ 05 01/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 994650 BU LDl NG WORK LS LUMP SUM 3,378, 000. 00 3, 378, 000. 00

TOTAL 3, 378, 000. 00



04-207774 Bl D245

04- ALA- 5706 SUMMARY OF REMAINING BIDDERS PAGE 10
11/ 16/ 05 01/ 04/ 06
_______________________________ |_______________________________|_______________________________
| TEM SECOND TH RD FOURTH
| BI D ANVOUNT | BI D ANMOUNT | BI D ANVOUNT
R R TP L e | orere oo
1 3,545,967.00  3545967. 00 3,798,000.00  3798000. 00 2,690, 000.00  2690000. 00

TOT 3, 545, 967. 00 3, 798, 000. 00 2,690, 000. 00



